



MILLENNIUM CHALLENGE ACCOUNT NEPAL (MCA-NEPAL)

Notice of Award

Procurement Reference:	MCA-N/ETP/QCBS/012
Name of Procurement:	Consultant/Engineer for Design Review and Construction Supervision of Electricity Distribution System – Extension and Upgradation
Notification of Award/Letter of Acceptance:	21 November 2024
Name of the Winning Bidder:	Jade Consult Pvt. Ltd.
Duration of the contract:	<p>The Contract shall expire on 1389 days from the effective date in case the Option is exercised, otherwise the Contract shall expire on 1209 days from the effective date. The details of contract duration is: One month (30 days) before Commencement of Work, 980 days for Construction, part time input during 365 days duration of Defects Liability Period and part time input of 14 days beyond Defects Liability Period.</p> <p>The Contractor is expected to complete the construction work of the base works in approximately 800 days and additional 180 days to complete the option work. Please note that base and option (if exercised) will be running in parallel.</p>
Price (US \$) of winning Bid/Price of Contract Award:	<p>USD 365,890.95 (Three Hundred Sixty-Five Thousand Eight Hundred Ninety United States Dollar and Ninety-Five Cents) excluding VAT</p> <p>Base Service including FAT: USD 307,044.17 Option Service: USD 58,846.78</p>
Summary Scope of Services:	<p>The Design Review and Construction Supervision Consultant (Engineer) is responsible for:</p> <ul style="list-style-type: none">● Project management, monitoring and supervision on compliance of scope and specifications of the works contract● Design Review and approval of contractor's submittals, construction works quality assurance plan● Monitoring of Contractor's compliance on Gender and social inclusion requirements● Prepare an Environmental and Social Impact Assessment check list based on MCA-Nepal ESHSMP for the assessment of Environment and Social Risks and impacts of works contract.● Environmental, social, health and safety monitoring● Regular progress reporting



MILLENNIUM CHALLENGE ACCOUNT NEPAL (MCA-NEPAL)

	<ul style="list-style-type: none">● Coordination among employer, stakeholders and works contractor● Supervision of testing and commissioning on completion● Taking over and close out● Defects liability period (DLP) and post DLP,● Support MCA-Nepal in avoidance of any disputes and assist in dispute resolution.
--	---