



## MILLENNIUM CHALLENGE ACCOUNT NEPAL (MCA-NEPAL)

# CONTRACTS AWARD NOTICE

**Country:** Nepal  
**Funding Agency:** Millennium Challenge Corporation  
**Buyer:** Millennium Challenge Account Nepal (MCA-Nepal)

The following contracts has been awarded during **December 2024**.

Number and Name of the Procurement	Selected Supplier/ Consultant/ Contractor	Contract Amount (Excluding VAT)	Contract Duration	Scope of the Services
MCA-N/ETP/CB/007 <sup>1</sup> Design and Construction of Electricity Distribution System-Extension & Upgradation	M/S Waiba Infratech PVT. LTD.	USD 4,146,206.87 (Four Million One Hundred Forty-Six Thousand Two Hundred Six United States Dollars and Eighty-Seven Cents only) (Excluding VAT) for Base Works and USD 1,240,233.29 (One Million Two Hundred Forty	The Intended Completion Date for the whole of the Works shall be <b>950 days</b> from the Start Date. The construction work of base work in approximately 800 days and additional	The project will be contracted and implemented on a single responsibility basis, as a Design-Build contract in line with the MCC small works Contract. The Contractor shall perform at least the following works, duties, and services as per the contract scope: • Overall project management, studies, survey, engineering, design,

<sup>1</sup> The contract was signed on 29 November 2024. However, the Performance Guarantee was received during December 2024.

Number and Name of the Procurement	Selected Supplier/ Consultant/ Contractor	Contract Amount (Excluding VAT)	Contract Duration	Scope of the Services
		<p>Thousand Two Hundred Thirty-Three United States Dollars and Twenty-Nine Cents only) (Excluding VAT) for Option Works</p>	<p>180 days to complete the option work should start at least 30 days prior to end of Base work. Please note that base and option (if exercised) will be running in parallel. The Option if exercised by MCA-Nepal, shall be notified to the Contractor within 6 months of submission of Design report for Base Period by the Contractor.</p>	<p>manufacturing, procuring, factory testing, loading, transportation, delivery to site, unloading, storing, handling, and final positioning, installation including associated civil work, testing, commissioning, acceptance testing, guaranteeing performance, remedying any defects of the works, warranties as specified herein, dismantling and disposal of surplus material, and all temporary work;</p> <ul style="list-style-type: none"> <li>• Supply, install and maintain all temporary site, laydown areas, and all facilities, offices, storage, communications, personnel and material transportation, water distribution, power distribution, and all other materials and services including, if necessary, camps, catering and any other facilities which may be legally required, all construction equipment, all labor, and management and supervisory staff required to construct and commission the works;</li> <li>• The contractor shall ensure that all workers and all staff of the contractors and subcontractors are given an induction course on appropriate topics of gender-based violence, gender- and social-based discrimination, equal wages, grievance management, risks of trafficking in</li> </ul>

Number and Name of the Procurement	Selected Supplier/ Consultant/ Contractor	Contract Amount (Excluding VAT)	Contract Duration	Scope of the Services
				<p>persons, child labor, child abuse, and sexual harassment. Also maintain the health and safety aspects of staff, workers and community including labor code of conduct, and counter-TIP minimum compliance requirement as per MCA-Nepal's Environment, Social, Health and Safety Management Plan (ESHSMP).</p> <p>The scope of work is distributed along the transmission line route in 10 different districts, 30 Municipalities / Rural Municipalities and 99 wards (62 wards for base scope of work and an additional 37 wards for Option scope of work). The Contractor shall carry out a detailed Pre-Construction Survey before the construction works and shall validate and identify (if any) the scope of works required in the above-mentioned project sites in coordination and validation from the ward representatives and NEA/BPC.</p>
MCA-N/ETP/DC/018 Procurement for International Regulatory Training Program on the "Utility Regulation and Strategy"	University of Florida Public Utility Research Center	USD 35,180.00 excluding VAT	Up to 15 March 2025	To provide training to the ERC members and ERC executives as well as MCA-Nepal TA team to enhance the economic, technical, and policy regulatory skills required for implementing policies and managing sustainable regulatory systems for infrastructure sectors.

Number and Name of the Procurement	Selected Supplier/ Consultant/ Contractor	Contract Amount (Excluding VAT)	Contract Duration	Scope of the Services
MCA-N/PM/SH/075 (a) Communication Support Services	Outreach Nepal Pvt.Ltd	BPA	Up to 29 August 2028	To receive the following services in order to enhance MCA Nepal's communication to the public and in line with MCA-Nepal Branding Guidelines (i) Provide professional graphic design services. (ii) Provide language translation and interpretation services. (iii) Provide professional photography and videography services for MCA-Nepal events, activities, and to capture progress and impact of compact projects.
MCA-N/PM/SH/075 (b) Communication Support Services	Vision Three Sixty Pvt.Ltd.	BPA	Up to 29 August 2028	To receive the following services in order to enhance MCA Nepal's communication to the public and in line with MCA-Nepal Branding Guidelines (i) Provide professional graphic design services. (ii) Provide language translation and interpretation services. (iii) Provide professional photography and videography services for MCA-Nepal events, activities, and to capture progress and impact of compact projects.