Specific Procurement Notice (SPN)

Millennium Challenge Account Nepal
Development Board (MCA-Nepal)

SPECIFIC PROCUREMENT NOTICE (SPN)

Country Nepal

Project Name Electricity Transmission Project (ETP)

Procurement of Consulting Services for Detailed Survey
Procurement Title and updated Line Design for 30 km of Changes in 400 kV
Transmission Line Route Alignment

Procurement Ref. Number MCA-N/ETP/QCBS/009

Type of Procurement Consulting Services

Employer Millennium Challenge Account Nepal Development

Board
Publication Date 07 October 2021
Submission Deadline 17 November 2021

The Government of Nepal, acting through the Ministry of Finance (the “Government”) and the
United States of America, acting through the Millennium Challenge Corporation (“MCC”), entered
into a Millennium Challenge Compact on September 14, 2017, providing for a grant of up to FIVE
HUNDRED MILLION United States Dollars (US $500,000,000) to advance economic growth and
reduce poverty in Nepal (the “Compact”), to which the Government will contribute up to
US$130,000,000 for a program to reduce poverty through economic growth in Nepal, and intends to
apply part of the proceeds toward payments under the contract to be awarded for “Procurement of
Consulting Services for Detailed Survey and updated Line Design for 30 km of Changes in
400 kV Transmission Line Route Alignment”.

MCC'’s funding is appropriated by the U.S. Congress and obligated to the compact up-front, with no
incremental or partial funding. So, when a contract is signed with an MCA Entity, money is already
available to the MCA Entity and, for most contracts, invoices are paid directly to
Contractors/Consultants/Suppliers by the US Treasury.

MCA-Nepal now invites proposals from eligible consultants to provide consultancy services to
carryout detailed survey and updated line design for 30 km of changes in 400 kV Transmission
Line Route Alignment comprises the following tasks:



Inception of Assignment

Detailed Field Survey and Preliminary Engineering Design

Geo-Technical Investigation

Detailed Environmental and Social Assessments including flood risk assessment
Pegging activities

6. Preparation of final survey report after finalization of route and site verification
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Procurement process will be conducted through the Quality and Cost-Based Selection (QCBS)
method procedures as specified in the MCC Program Procurement Guidelines (PPG) and is open to
all eligible consultants as defined in the PPG.

A complete set of Request for Proposals (RFP) documents may be obtained by interested eligible
consultants upon the submission of a written application at the following email address
MCANepalPA@cardno.com with cc to gokul.mishra@cardno.com.

Proposals must be uploaded to the File Request Link (FRL) provided below on or before 15:00
hours (local time of Nepal (GMT+5:45)) on 17 November 2021. Only electronic bidding will
be permitted. Late proposals will be rejected. Proposals will be publicly opened in the presence of
the consultants’ designated representatives and anyone who chooses to attend at the address below

https://us02web.zoom.us/meeting/register/tZArdu2prisrGtGiOv-HLrBHT0968guZspOD on 17 November
2021 at 15:30 hours (local time of Nepal (GMT+5:45)).

Contact Information:

The File Request Link The File Request Link (Dropbox link) for submission of
referred to above is: Application is as follows:
https://www.dropbox.com/request/73UXbTxVqYmKGwPrTcfT

Millennium Challenge Account Nepal Development Board

Address: (MCA-Nepal)
2nd & 3rd Floor, East Wing, Lal Durbar Convention Centre,
Yak & Yeti Complex, Durbar Marg, Kathmandu, Nepal.
Attn: Procurement Agent
E-mail: MCANepalPA@cardno.com; gokul.mishra@cardno.com

Website: https://mcanp.org/
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