
 

Procurement of Plant Design, Supply, Delivery, Installation, Testing and 
Commissioning of  

Lot 1: Lapsiphedi-Ratmate-New Hetauda 400 kV D/C Transmission Line 
Lot 2: Ratmate-New Damauli 400k V D/C Transmission Line 

Lot 3: New Damauli-New Butwal 400 kV D/C Transmission Line (Base) And 
New Butwal -Nepal/India Border 400 kV D/C Transmission Line (Option) 

 

ADDENDUM #8  

Date: 10 April 2023 

This Addendum No. 8 modifies respective portions of the Bidding Document issued on 28 
November 2022 and amended through Addendum No. 1 on 4 January 2023, Addendum No. 2 on 
14 February 2023, Addendum No. 3 on 27 February 2023, Addendum No. 4 on 3 March 2023, 
Addendum No. 5 on 15 March 2023, Addendum No. 6 on 30 March 2023 and Addendum No. 7 
on 30 March 2023. The changes, as indicated below, are effective on the date of issue of this 
Addendum. 

Except as expressly amended by this Addendum, all other terms and conditions of the Bidding 
Document - issued on 28 November 2022 and amended through Addendum No. 1 on 4 January 
2023, Addendum No. 2 on 14 February 2023, Addendum No. 3 on 27 February 2023, Addendum 
No. 4 on 3 March 2023, Addendum No. 5 on 15 March 2023, Addendum No. 6 on 30 March 2023 
and Addendum No. 7 on 30 March 2023 remains unchanged and shall remain in full force and 
effect in accordance with their terms. 

SN Pages/Paragraph Amendments 

1.  

Specific 
Procurement 
Notice, Second 
page 
Estimated Budget 
 

Add a new paragraph at the end of the notice as follows:   
The combined estimated budget for Lot 1, Lot 2, Lot 3 (Base) and Lot 3 (Option) is 
approximately 220,600,000 (Two Hundred Twenty Million and Six Hundred 
Thousand US Dollars).  
 
The estimated budget as stated above is only an indicative figure.  The bidders shall 
conduct their own assessment and accordingly prepare their technical and financial 
offers.  

A financial offer below or above the estimated budget does not disqualify the bidder 
for consideration in the technical and financial evaluation.  




