



**Procurement of Plant Design, Supply, Delivery, Installation, Testing and Commissioning of  
 Lot 1: 400 kV Ratmate Substation and works at Lapsiphedi and New  
 Hetauda Substations  
 Lot 2: 400 kV New Butwal Substation  
 Lot 3: 400 kV New Damauli Substation**

**MCA-N/ETP/CB/004**

**ADDENDUM # 8**

**Issued on: 24 August 2023**

This Addendum No. 8 modifies respective portions of the Bidding Document issued on 24 March 2023 and amended through Addendum No. 1 on 04 April 2023, Addendum No. 2 on 30 May 2023, Addendum No. 3 on 06 June 2023, Addendum No. 4 on 10 July 2023, Addendum No. 5 on 12 July 2023, Addendum No. 6 on 18 July 2023, Addendum No. 7 on 17 August 2023. The changes, as indicated below, are effective on the date of issuance of this Addendum.

Except as expressly amended by this Addendum, all other terms and conditions of the Bidding Document - issued on 24 March 2023 and amended through Addendum No. 1 issued on 04 April 2023, Addendum No. 2 on 30 May 2023, Addendum No. 3 on 06 June 2023, Addendum No. 4 on 10 July 2023, Addendum No. 5 on 12 July 2023, Addendum No. 6 on 18 July 2023, Addendum No. 7 on 17 August 2023 remains unchanged and shall remain in full force and effect in accordance with their terms.

SN	Pages/Paragraph	Amendments
1.	Specific Procurement Notice, Second page Estimated Budget	<p>Add a new paragraph at the end of the notice as follows:</p> <p>The combined estimated budget for Lot 1, Lot 2, Lot 3 for whole scope of work (which is currently Option Scope of work) is approximately 130,000,000 (One Hundred Thirty Million US Dollars).</p> <p>The estimated budget as stated above is only an indicative figure. The bidders shall conduct their own assessment and accordingly prepare their technical and financial offers.</p> <p>A financial offer below or above the estimated budget does not disqualify the bidder for consideration in the procurement process.</p>