



MILLENNIUM CHALLENGE ACCOUNT NEPAL (MCA-NEPAL)

CONTRACT AWARD NOTICE

Country : Nepal
Funding Agency : Millennium Challenge Corporation
Buyer : Millennium Challenge Account Nepal (MCA-Nepal)

The following contract has been awarded during **February and March 2024**.

Number and Name of the Procurement	Selected Supplier/ Consultant/ Contractor	Contract Amount (Excluding VAT)	Contract Duration	Scope of the Services
MCA-N/PM/SH/074(a) Supply of Packed Lunch Boxes for MCA-Nepal for any future required service	Red Mud Coffee Pvt. Ltd.	BPA	2 years as Base Period 3 years as Option Period	To supply packed lunch box for future requirement of MCA-Nepal
MCA-N/PM/SH/074(b) Supply of Packed Lunch Boxes for MCA-Nepal for any future required service	Orient Cafe Pvt. Ltd.	BPA	2 years as Base Period 3 years as Option Period	To supply packed lunch box for future requirement of MCA-Nepal
MCA-N/PM/SH/074(c) Supply of Packed Lunch Boxes for MCA-Nepal for any future required service	Regal Flavors Restro and Bar	BPA	2 years as Base Period 3 years as Option Period	To supply packed lunch box for future requirement of MCA-Nepal
MCA-N/PM/SH/073(a) Supply of Consumable Items for MCA-Nepal for any future required service	Bluebird Mart Pvt. Ltd.	BPA	2 years as Base Period 3 years as Option Period	To supply various consumable items to MCA-Nepal for future requirements.

Number and Name of the Procurement	Selected Supplier/ Consultant/ Contractor	Contract Amount (Excluding VAT)	Contract Duration	Scope of the Services
MCA-N/RMP/ICS/049 Consultant – Community Liaison Officer - Dang	Sahash Lamichhane	NPR 4,350,000.00 (30 months)	30 months	The Consultant – Community Liaison Officer – Dang (CLO), under the functional supervision of ESP Specialist (Road Maintenance Project), is responsible for the execution of project support activities, organizing logistical and administrative support for project activities, gathering information, and monitoring and reporting on project activities. The Consultant is responsible in coordinating with local government agencies in relation to project activities, monitor ESP compliance during the construction phase, and regular reporting to the designated Contract Manager.